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THE TATITLEK CORPORATION 

REQUEST FOR PROPOSALS 

Infrastructure Improvement Opportunity Study – RFP No. 26-01 

Issued by: The Tatitlek Corporation, on behalf of itself and the Native Village of Tatitlek 

Date Issued: June 26, 2026 (as amended August 26, 2026) Proposals Due: September 25, 
2026, 5:00 p.m. Alaska Time 

 

AMENDMENT NO. 1 TO RFP NO. 26-01 — ISSUED AUGUST 26, 2026 

This Amendment No. 1 extends the response schedule for RFP No. 26-01 (originally issued 
June 26, 2026) as set forth below, to provide interested firms additional time to review and 
respond. All other terms, conditions, and requirements of the RFP remain unchanged and 
remain in full effect. 

Revised Deadline for Questions: September 11, 2026, 5:00 p.m. Alaska Time (originally July 
31, 2026). 

Revised Proposals Due: September 25, 2026, 5:00 p.m. Alaska Time (originally August 14, 
2026). 

1. INTRODUCTION AND BACKGROUND 

The Tatitlek Corporation ("TTC"), the Alaska Native village corporation for the Native Village of 
Tatitlek, invites qualified firms and individuals to submit proposals to conduct an Infrastructure 
Improvement Opportunity Study for the Village of Tatitlek, Alaska. The study is funded through a 
grant from the U.S. Department of Commerce, Economic Development Administration ("EDA"), 
under Award No. 07-69-07947. 

TTC is the Lead Recipient under the EDA award and will administer this procurement and the 
resulting contract, in close coordination with the Native Village of Tatitlek. The purpose of the 
project is to strengthen the Village's economic foundations by identifying and evaluating 
investments in infrastructure and transportation, and by producing a cost/benefit assessment 
that helps the Tribe select and prioritize future infrastructure improvements and support future 
funding applications. 

Community profile. Tatitlek is a remote Alutiiq (Sugpiaq) village of approximately 88 residents 
on the shores of Prince William Sound, about 45 miles southeast of Valdez, accessible only by 
boat or aircraft. The community has maintained a continuous connection to its homeland for 
thousands of years and has shown marked resilience through events including the 1964 
earthquake and tsunami and the 1989 Exxon Valdez oil spill. Like many remote Alaska 
communities, Tatitlek faces transportation limitations, high shipping costs, and limited local 
employment, all of which constrain economic development and access to essential services. 
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This study will help the Tribe identify and prioritize the infrastructure and transportation 
investments most likely to strengthen the Village's economy and long-term well-being. 

No construction. This is a conceptual planning and analysis engagement only; it does not 
include engineering design, bid-ready design documents, or construction-phase services. No 
construction, design-build, or physical infrastructure work of any kind is authorized or permitted 
under this contract or the underlying EDA award. 

2. PROCUREMENT CONDITIONS AND CONTACT 

Performance of this procurement is conducted in a manner consistent with the procurement 
standards of the Uniform Guidance (2 CFR part 200) and applicable EDA regulations (13 CFR 
part 305 and the conflict-of-interest provisions of 13 CFR § 302.17). TTC is soliciting competitive 
proposals from an adequate number of qualified sources. 

All questions and proposals must be directed to the TTC point of contact: Amanda Huettl, 
Director of Compliance & Risk, The Tatitlek Corporation, 561 E. 36th Ave., Suite 400, 
Anchorage, AK 99503. Phone: (907) 278-4000 | Email: ahuettl@tatitlek.com 

Questions regarding this RFP must be submitted in writing to the contact above no later than 
September 11, 2026, 5:00 p.m. Alaska Time (as extended by Amendment No. 1). Responses 
to substantive questions will be shared with all known prospective proposers. Proposers are 
encouraged to submit early. 

3. SCOPE OF WORK 

The selected contractor will conduct an infrastructure opportunity study for the Village of Tatitlek, 
with analysis concentrated in the Tribe's highest-priority areas: port and harbor facilities, 
transportation, and related economic development. All work must remain within the authorized 
scope of the underlying EDA award. Final deliverables are due no later than March 31, 2027, 
with all work completed well in advance of the EDA period of performance, which ends 
September 30, 2027. 

The study comprises the following scope of work and deliverables. 

3.1 Scope of Work 

The study shall be completed in accordance with the project schedule established at kickoff, 
with final deliverables due no later than March 31, 2027. The study includes the following tasks: 

1. Project kickoff and work plan. Hold a kickoff meeting with TTC and Native Village of 
Tatitlek representatives; finalize scope, schedule, and a project work plan; and establish 
the cadence for ongoing coordination, including regular project status update meetings. 

2. Project status update meetings. Hold regular project status update meetings with TTC 
(and the Native Village of Tatitlek as appropriate), on at least a monthly basis, to review 
progress against the schedule, surface and resolve issues, and confirm next steps. 
Meetings may be held by video or teleconference. 
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3. Review and update of infrastructure planning priorities. Review current 
infrastructure planning priorities with TTC, Village leadership, and community members, 
and update them as appropriate. This task fulfills the award's requirement to engage 
stakeholders and community members. 

4. Cost/benefit and economic analysis of priority projects. Conduct a formal 
cost/benefit and economic analysis of the priority port/harbor and transportation projects 
identified with the Tribe (for example, harbor and marina improvements and ferry/dock 
transportation improvements), including the relationships, interdependencies, and 
sequencing among these projects, order-of-magnitude cost ranges, anticipated 
economic benefits (including potential job creation/retention and private-investment 
effects, consistent with the kinds of outcomes EDA tracks), and key risks and 
dependencies. 

5. Prioritization framework. Deliver a clear, documented framework that ranks or 
sequences the analyzed projects to help the Tribe prioritize infrastructure improvement 
options. This is the cost/benefit assessment contemplated by the EDA award. 

6. Funding and implementation roadmap. Provide a funding and implementation 
roadmap that identifies potential funding sources and a phasing approach to support 
future grant applications and advancement of the priority projects. 

7. Final report and presentation. Deliver a written study report and give a final 
presentation to TTC and the Native Village of Tatitlek. 

3.2 Deliverables 

 Project work plan and schedule 

 Regular project status update meetings (at least monthly) 

 Documented stakeholder/community engagement 

 Cost/benefit and economic analysis 

 Prioritization framework 

 Funding and implementation roadmap 

 Draft and final study reports 

 Final presentation to TTC and the Native Village of Tatitlek 

4. PROPOSAL REQUIREMENTS 

To allow consistent evaluation, proposals should be organized as follows. Proposals are limited 
to 15 pages, excluding resumes, references, and required certifications. 
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1. Cover letter / firm profile. Firm name, address, contact person, year established, 
ownership, and a brief statement of the firm's capacity to perform the work. 

2. Understanding and approach. The firm's understanding of the project and a detailed 
methodology for the Scope of Work. 

3. Project team. Key personnel, roles, and résumés, with attention to relevant experience. 
Identify the project manager. 

4. Experience and references. Description of comparable work — infrastructure 
feasibility, cost/benefit, or economic studies, ideally in rural Alaska and/or with Alaska 
Native or Tribal entities — and at least three (3) references for similar engagements. 

5. Schedule. A proposed timeline and milestones for the Scope of Work demonstrating 
completion of all final deliverables no later than March 31, 2027, in advance of the EDA 
period of performance ending September 30, 2027. 

6. Budget. A cost proposal broken out by task. See Section 6 regarding the budget ceiling. 

7. Required submissions. A conflict-of-interest statement (see Section 7), and the 
proposer's SAM Unique Entity ID (UEI) with confirmation of active SAM.gov registration 
so that TTC can verify the proposer's exclusion status. 

8. Any additional information the firm believes is relevant. 

5. EVALUATION AND SELECTION 

Proposals will be evaluated by a TTC review committee on a 100-point basis using the criteria 
below. TTC reserves the right to interview finalists and to request clarifications. 

Criteria Points 

Qualifications and experience of the firm and key personnel (esp. infrastructure 
feasibility / cost-benefit work and rural Alaska or Tribal experience) 25 

Project approach and methodology, and understanding of the scope 25 

Cost 25 

Past performance and references 25 

Total 100 

TTC reserves the right to reject any or all proposals, to waive minor informalities, to negotiate 
with one or more proposers, and to cancel this solicitation if it is in TTC's best interest. Issuance 
of this RFP does not obligate TTC to award a contract. Before any award, TTC will verify that 
the selected firm is not debarred, suspended, or excluded by checking SAM.gov Exclusions. 



 

 
 

Request for Proposal  
Infrastructure Improvement Opportunity Study – RFP No. 26-01 5 

 

6. BUDGET 

The total amount available under this engagement is not to exceed $100,000, inclusive of all 
fees, expenses, and any applicable taxes. This ceiling covers the entire engagement; proposers 
must show how the proposed work fits within it. Payment is on a reimbursement basis against 
satisfactorily completed, invoiced work. 

7. TERMS AND CONDITIONS 

1. Federal funding. This contract is funded by EDA Award No. 07-69-07947 and is subject 
to the Uniform Guidance (2 CFR part 200), EDA regulations (13 CFR part 305; 13 CFR § 
302.17), and all applicable federal requirements. 

2. No construction. No construction or physical infrastructure work is authorized. 

3. Independent contractor; licensing. The contractor is an independent contractor and 
must hold a current Alaska business license and any other required licenses and 
permits. 

4. Insurance. The contractor must carry insurance meeting TTC's standard vendor 
requirements. 

5. Debarment and suspension. This contract is a covered transaction under 2 CFR part 
180, as adopted by the U.S. Department of Commerce at 2 CFR part 1326. By entering 
into the contract, the contractor certifies that neither it nor its principals are presently 
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participation in covered transactions by any federal department or 
agency. The contractor must comply with 2 CFR part 180, subpart C, provide its SAM 
Unique Entity ID (UEI), notify TTC immediately if this certification becomes erroneous, 
and include these requirements in any lower-tier covered transaction (e.g., subcontract) 
expected to equal or exceed $25,000. These obligations are incorporated into and 
governed by TTC's Terms and Conditions. 

6. Conflicts of interest. The contractor must disclose any actual or potential conflicts of 
interest. 

7. Records retention. The contractor must retain all records related to the contract and 
provide access to TTC, EDA, and federal auditors as required by 2 CFR part 200. 

8. Contract form. The selected contractor will be required to execute TTC's Purchase 
Order Terms and Conditions. 

9. Costs of proposing. TTC is not liable for any costs incurred in preparing or submitting a 
proposal. 

10. Proposal validity. Proposals must remain valid for 90 days from the due date. 
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8. SCHEDULE 

All dates are approximate and may be adjusted by TTC. The schedule is compressed to allow 
contractor work to begin promptly given the grant timeline. 

Activity Date 

RFP issued June 26, 2026 

Amendment No. 1 issued August 26, 2026 (extends response period) 

Deadline for questions September 11, 2026, 5:00 p.m. AK Time (as amended) 

Proposals due September 25, 2026, 5:00 p.m. AK Time (as amended) 

Evaluation / interviews September 28 - October 7, 2026 

Notice of intent to award October 9, 2026 

Contract execution / 
notice to proceed October 16, 2026 

Project completion Final deliverables due no later than March 31, 2027 (in advance of 
the EDA period of performance ending September 30, 2027) 

9. SUBMISSION INSTRUCTIONS 

Submit one electronic copy of the proposal by email to Amanda Huettl at 
AHUETTL@TATITLEK.COM no later than the deadline in Section 8. The subject line should 
reference "RFP No. 26-01 – Infrastructure Improvement Opportunity Study." It is the 
proposer's responsibility to confirm receipt. TTC is not responsible for late, unreadable, or 
incomplete submissions. 


